SOIL REMEDY ALTERNATIVE S2c: IN SITU STABILIZATION Original RADD

Original acres: 1.34 Total: $2,093,138.09 $3,343,490.78
RADD acres:
Original RADD Original RADD

1. Mobilization $18,019.04 $18,019.04
Assume 32 32 D6 Dozer (4) $86.63 $86.63 per hour $2,772.16 $2,772.16
Assume 32 32 compactors (4) $86.63 $86.63 per hour $2,772.16 $2,772.16
Assume 24 24 Water Truck (4) $86.63 $86.63 per hour $2,079.12 $2,079.12
Assume 24 24 Dump Truck (4) $86.63 $86.63 per hour $2,079.12 $2,079.12
Assume 32 32 924 Loader (4) $86.63 $86.63 per hour $2,772.16 $2,772.16
Assume 64 64 210 trackhoe (8) $86.63 $86.63 per hour $5,544.32 $5,544.32
2. Foundation and Pavement Removal $116,740.00  $190,792.80
Assume 58,370 95,396 sqft of foundation and pavement removal $2.00 $2.00 per hour $116,740.00 $190,792.80
3. Excavation (50 cubic yards per hour) $323,022.70  $527,925.16
Assume 1,226 2,004 trackhoes $165.31 $165.31 per hour $202,670.06  $331,229.43
Assume 307 502 contractor supervisor $66.00 $66.00 per hour $20,262.00 $33,114.76
Assume 1,226 2,004 dump truck $81.64 $81.64 per hour $100,090.64  $163,580.97
4. Stablization $900,991.75 $1,472,516.37
Assume 10,170 16,621 fly ash $32.24 $32.24 per ton delivered $327,880.80 $535,864.89
Assume 1,226 2,004 trackhoes $165.31 $165.31 per hour $202,670.06  $331,229.43
Assume 613 1,002 dozers $127.89 $127.89 per hour $78,396.57  $128,125.74
Assume 613 1,002 compactors $87.65 $87.65 per hour $53,729.45 $87,811.56
Assume 613 1,002 loader at stock pile $101.63 $101.63 per hour $62,299.19  $101,817.33
Assume 613 1,002 water wagon $81.64 $81.64 per hour $50,045.32 $81,790.49
Assume 613 1,002 dump truck $102.72 $102.72 per hour $62,967.36  $102,909.34
Assume 767 1,254 compaction tests $45.00 $45.00 per hour $34,515.00 $56,408.84
Assume 153 250 contractor supervisor $66.00 $66.00 per hour $10,098.00 $16,503.45
Assume 613 1,002 labor $30.00 $30.00 per hour $18,390.00 $30,055.30
5. Confirmation Sampling $94,645.00 $127,668.50
Assume 41 35 samples (16 samples per acre) $0.00 $0.00 $0.00
Assume 41 35 SPLP confirmation sample $845.00 $845.00 per sample $34,645.00 $29,608.80
Assume 120 196 days rental equpment at $500.00 $500.00 per day $60,000.00 $98,059.70
6. AMEC Excavation Contractor Field Oversight $100,474.00 $164,207.51
Assume 4 6.5 months office trailer at $500.00 $500.00 per month $2,000.00 $3,268.66
Assume 88 144 days per diem/lodging/truck rental at $260.00 $260.00 per day $22,880.00 $37,393.43
Assume 879 1,437 hours AMEC field supervisor at $86.00 $86.00 per hour $75,594.00 $123,545.42
7. Project Management & Reporting $190,389.25 $285,112.94
Assume 1 1 Report $35,000.00 $35,000.00 Lump Sum $35,000.00 $35,000.00
Assume 1 1 AMEC project management at 10% of all other cost $155,389.25  $250,112.94
8. Contingency $348,856.35  $557,248.46
Assume 1 1 Continegency 20% $348,856.35 $557,248.46

9545131



SOIL REMEDY ALTERNATIVE S2c: IN SITU STABILIZATION

Total: $3,343,491
treatment area: 2.19 acres
1. Mobilization $18,019
Assume 32 D6 Dozer (4) $86.63  per hour $2,772
Assume 32 compactors (4) $86.63  per hour $2,772
Assume 24 Water Truck (4) $86.63  per hour $2,079
Assume 24 Dump Truck (4) $86.63  per hour $2,079
Assume 32 924 Loader (4) $86.63  per hour $2,772
Assume 64 210 trackhoe (8) $86.63  per hour $5,544
2. Foundation and Pavement Removal $190,793
Assume 95,396 sqft $2.00 per hour $190,793
3. Excavation (50 cubic yards per hour) $527,925
Assume 2,004 trackhoes $165.31  per hour $331,229
Assume 502 contractor supervisor $66.00 per hour $33,115
Assume 2,004 dump truck $81.64  per hour $163,581
4. Stablization $1,472,516
Assume 16,621 fly ash $32.24  per ton delivered $535,865
Assume 2,004 trackhoes $165.31  per hour $331,229
Assume 1,002 dozers $127.89  per hour $128,126
Assume 1,002 compactors $87.65  per hour $87,812
Assume 1,002 loader at stock pile $101.63  per hour $101,817
Assume 1,002 water wagon $81.64  per hour $81,790
Assume 1,002 dump truck $102.72  per hour $102,909
Assume 1,254 compaction tests $45.00 per hour $56,409
Assume 250 contractor supervisor $66.00 per hour $16,503
Assume 1,002 labor $30.00 per hour $30,055
5. Confirmation Sampling $127,669
Assume 35 samples (16 samples per acre) $0
Assume 35 SPLP confirmation sample $845 per sample $29,609
Assume 196 days rental equpment at $500 per day $98,060
6. AMEC Excavation Contractor Field Oversight $164,208
Assume 6.5 months office trailer at $500 per month $3,269
Assume 144 days per diem/lodging/truck rental $260 per day $37,393
Assume 1,437 hours AMEC field supervisor at $86  per hour $123,545
7. Project Management & Reporting $285,113
Assume 1 Report $35,000 Lump Sum $35,000



1 AMEC project management at 10%
Assume of all other cost $250,113

8. Contingency $557,248

Assume 1 Continegency 20% $557,248
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